
 

                        NOTICE TO CONTRACTORS 

 

CALL ORDER 210 

FEDERAL PROJECT NO. SRTS-77(53) 

LOCATION: RUMSEY STATION ELEMENTARY, PAPILLION 

COUNTIES: SARPY 

 

  The Nebraska Department of Roads will receive sealed bids for the 

COUNTY OF SARPY in Room 104 of the Central Office Building at 

1500 Hwy 2 at Lincoln, until 1:30 P.M. on October 04, 2012. 

At that time the bids will be opened and read for 

CONC PAVE ELEC 

 

BIDDING PROPOSAL FORMS WILL BE ISSUED AND A CONTRACT AWARDED TO A CONTRACTOR 

WHO IS QUALIFIED FOR:  CONCRETE PAVEMENT 

  START DATE 07/08/2013    WORKING DAYS    15 

  Price Range $          0 to $    500,000 

 

  Plans and specifications may be seen beginning September 11, 2012 at the Lincoln 

Central Office and September 17, 2012 at the District Engineer's Office at OMAHA 

  Additional letting information may be found at the Nebraska Department of Roads 

Web Site at http://www.dor.state.ne.us/letting/. 

  This project is funded under the Federal-Aid Highway Act, all appropriate Federal 

requirements will apply. 

 

INFORMATIONAL PROPOSAL                                          EACH     $   5.00 

PLANS (NOT INCLUDING STANDARDS)                            14   SHEETS   $   3.50 

STANDARD PLANS                                             17   SHEETS   $   4.25 

 

    SHEET NO. 

 

    1              TITLE PAGE 

    2-S            SUMMARY OF QUANTITIES 

    2-N            DETAILS 

    2-P            BARRICADING PLAN 

    2-L1 - 2-L2    REMOVALS 

    2-L3 - 2-L4    CONSTRUCTION & GEOMETRICS 

    2-L5           BIKE PARKING AREAS 

    2-L6 - 2-L7    GRADES 

    3              SIGNING & STRIPING PLAN 

    4              SPECIAL PLAN 1C  SIGNPOST ANCHORING SYSTEMS 

    R1             RIGHT-OF-WAY SHEET 

 

    STANDARD PLANS   

 

      301-R10   (3 SHEETS) PAVEMENT DETAILS 

      303       (2 SHEETS) CURB RAMP 

      329-R9    (4 SHEETS) 8 TO 16 INCH CONCRETE PAVEMENT 

      912-R4    TRAFFIC SIGNAL POLE DETAILS 

      920-R5    (2 SHEETS) TRAFFIC CONTROL, CONSTRUCTION AND MAINTENANCE  

      921-R5    (2 SHEETS) TRAFFIC CONTROL, CONSTRUCTION AND MAINTENANCE 

      924       (3 SHEETS) TYPICAL URBAN TRAFFIC CONTROL PLAN  

 

Quantities shown herein are FOR INFORMATION ONLY and 

should not be used for bidding purposes.  The Department 

reserves the right to change these quantities without notice. 

 

   GROUP 3 CONCRETE PAVEMENT 

 

MOBILIZATION                                     LUMP      LUMP 

GENERAL CLEARING AND GRUBBING                    LUMP      LUMP 

REMOVE PAVEMENT                                        550 SY 

REMOVE WALK                                            119 SY 

CONC 47B-3000 SIDEWALK 5"                              385 SY 

DETECTABLE WARNING PANEL                               160 SF 

7" CONC PVMT 47B-3500                                  343 SY 

INSTALL                                                 10 EACH 

   TRAFFIC SIGN 

REMOVE SIGN                                              7 EACH 



 

 

SIGN                                                    23 EACH 

POST                                                     1 EACH 

REMOVE SIGN AND POST                                     4 EACH 

RELOCATE SIGN                                            5 EACH 

24" WHITE PREF PVMT MKING T-4 GROOVED                  784 LF 

WATER                                                    1 MGAL 

SUBGRADE PREPARATION                                   343 SY 

SODDING                                                350 SY 

 

   GROUP 8B ELECTRICAL 

 

MOBILIZATION                                     LUMP      LUMP 

FLASHING BEACON                                          2 EACH 

PEDESTAL POLE, TYPE PP-12                                2 EACH 

3" CONDUIT IN TRENCH                                    40 LF 

7/C #14 AWG TRAF SIG CABLE                              40 LF 

SERVICE CABLE                                          100 LF 

   #6 AWG POWER 

 

   GROUP 10 GENERAL ITEMS 

 

BARRICADE, TYPE II                                   1,360 BDAY 

SIGN DAY                                             1,122 EACH 

FLAGGING                                                18 DAY 

MOBILIZATION                                     LUMP      LUMP 


